<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item</th>
<th>Pay Unit</th>
<th>Est. Unit</th>
<th>Quan.</th>
<th>Total</th>
</tr>
</thead>
<tbody>
<tr>
<td>110</td>
<td>Mobilization</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
</tr>
<tr>
<td>111</td>
<td>Traffic Control</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
</tr>
<tr>
<td>115</td>
<td>Traffic Maintenance</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
</tr>
<tr>
<td>18</td>
<td>Furnish &amp; Maintain Field Office</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
</tr>
<tr>
<td>201(1)</td>
<td>Removal of Structures &amp; Obstruction</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
</tr>
<tr>
<td>201(2)</td>
<td>Remove Rebar from Concrete Float</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
<td>LS</td>
</tr>
<tr>
<td>201(3)</td>
<td>Drain Type A</td>
<td>LS</td>
<td>1100 CY</td>
<td>950</td>
<td>1,050 CY</td>
</tr>
<tr>
<td>201(6)</td>
<td>Subgrade</td>
<td>LS</td>
<td>82 CY</td>
<td>90</td>
<td>90 CY</td>
</tr>
<tr>
<td>201(7)</td>
<td>Graded Aggregate Base Course</td>
<td>LS</td>
<td>190 CY</td>
<td>155</td>
<td>245 CY</td>
</tr>
<tr>
<td>201(8)</td>
<td>Graded Class II</td>
<td>LS</td>
<td>160 CY</td>
<td>160</td>
<td>160 CY</td>
</tr>
<tr>
<td>201(9)</td>
<td>Graded Base, Reconstructed, Class I</td>
<td>LS</td>
<td>48 CY</td>
<td>48</td>
<td>48 CY</td>
</tr>
<tr>
<td>201(10)</td>
<td>AC-5 Surfacing</td>
<td>LS</td>
<td>3 Tons</td>
<td>5</td>
<td>15 Tons</td>
</tr>
<tr>
<td>301(1)</td>
<td>16 x 2 Well Structural Steel Plate, Fabricated</td>
<td>LF</td>
<td>1.295</td>
<td>2.205</td>
<td>2.205 LF</td>
</tr>
<tr>
<td>301(4)</td>
<td>18 x 2.5 Well</td>
<td>LF</td>
<td>0.60</td>
<td>0.60 LF</td>
<td></td>
</tr>
<tr>
<td>301(5)</td>
<td>16 x 2.5 Wall</td>
<td>LF</td>
<td>1.725</td>
<td>1.725 LF</td>
<td></td>
</tr>
<tr>
<td>301(8)</td>
<td>16 x 2.5 Well</td>
<td>LF</td>
<td>1.725</td>
<td>1.725 LF</td>
<td></td>
</tr>
<tr>
<td>301(9)</td>
<td>18 x 2.5 Well</td>
<td>LF</td>
<td>1.295</td>
<td>1.295 LF</td>
<td></td>
</tr>
<tr>
<td>301(10)</td>
<td>16 x 2.5 Wall</td>
<td>LF</td>
<td>1.295</td>
<td>1.295 LF</td>
<td></td>
</tr>
<tr>
<td>301(11)</td>
<td>16 x 2.5 Well, Fabricated, Assembled &amp; Erected</td>
<td>LS</td>
<td>155.300</td>
<td>155.300 LS</td>
<td></td>
</tr>
<tr>
<td>301(13)</td>
<td>Transfer Bridge</td>
<td>LS</td>
<td>253.000</td>
<td>253.000 LS</td>
<td></td>
</tr>
<tr>
<td>301(14)</td>
<td>Approach</td>
<td>LS</td>
<td>1.015</td>
<td>1.015 LS</td>
<td></td>
</tr>
<tr>
<td>301(15)</td>
<td>Culvert</td>
<td>LS</td>
<td>0.80</td>
<td>0.80 LS</td>
<td></td>
</tr>
<tr>
<td>301(16)</td>
<td>Drainage</td>
<td>LS</td>
<td>3</td>
<td>3 LS</td>
<td></td>
</tr>
<tr>
<td>301(17)</td>
<td>Drainage 4 x 4 Headers</td>
<td>LS</td>
<td>4</td>
<td>4 LS</td>
<td></td>
</tr>
<tr>
<td>301(18)</td>
<td>Centrifuge</td>
<td>LS</td>
<td>1</td>
<td>1 LS</td>
<td></td>
</tr>
<tr>
<td>301(20)</td>
<td>Reinforcement Rod</td>
<td>LS</td>
<td>1.015</td>
<td>1.015 LS</td>
<td></td>
</tr>
<tr>
<td>301(30)</td>
<td>Electrical Installation</td>
<td>LS</td>
<td>149.00</td>
<td>149.00 LS</td>
<td></td>
</tr>
</tbody>
</table>

**Estimate of Quantities**

1. The Contractor shall be responsible for the quantities of materials presented in the estimate.

2. The Contractor shall be responsible for the quantities of materials presented in the estimate.

3. The Contractor shall be responsible for the quantities of materials presented in the estimate.

4. The Contractor shall be responsible for the quantities of materials presented in the estimate.

**General Notes**

- **Specifications:**
  - General Notes: The Contract Documents for Project No. 92-92 and 92-93
  - Design:
    - Bridge Plans and Assemblies:
      - AASHTO 92-93
      - Bridge Plans and Assemblies
  - Bridge Plans and Assemblies:
    - AASHTO 92-93
  - Bridge Plans and Assemblies:
    - AASHTO 92-93

**Design Loads**

- Bridge and Approach:
  - Highway & Rail:
    - AASHTO 92-93
  - Bridge & Approach:
    - AASHTO 92-93
  - Bridge & Approach:
    - AASHTO 92-93

**Design Standards**

- Bridge and Approach:
  - AASHTO 92-93
  - Bridge and Approach:
    - AASHTO 92-93
  - Bridge and Approach:
    - AASHTO 92-93

**Design Unit Rates**

- Steel:
  - AASHTO 92-93
  - Steel:
    - AASHTO 92-93
  - Steel:
    - AASHTO 92-93

**Materials**

- Steel:
  - AASHTO 92-93
  - Steel:
    - AASHTO 92-93
  - Steel:
    - AASHTO 92-93

**Structural Steel**

- Steel:
  - AASHTO 92-93
  - Steel:
    - AASHTO 92-93
  - Steel:
    - AASHTO 92-93

**Electrical Installation**

- Electrical Installation:
  - AASHTO 92-93
  - Electrical Installation:
    - AASHTO 92-93
  - Electrical Installation:
    - AASHTO 92-93

**General Notes**

- General Notes:
  - AASHTO 92-93
  - General Notes:
    - AASHTO 92-93
  - General Notes:
    - AASHTO 92-93

- **Driving Requirements:**
  - AASHTO 92-93
  - Driving Requirements:
    - AASHTO 92-93
  - Driving Requirements:
    - AASHTO 92-93
PETERSBURG FERRY TERMINAL
PLAN
8" = 1'-0"

SECTION A
8" = 1'-0"

SECTION B
8" = 1'-0"

COVER & DETAIL
8" = 1'-0"

Note: Dolphin B shown, Dolphin C opposite hand.